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Indiana Department of Transportation     (Updated 09-22-06) * 
RFP No. 06-12 
9-14-06 Posting Date 
Request for Proposals Notification 
 
Response Due Date and Time:  October 5, 2006, no later than 4:00 pm, Indianapolis time 
 
 
Summary of Items Included 
 
FT. WAYNE  DISTRICT 
 
     Item No.   1.    Right of Way Engineering Services 

LAPORTE  DISTRICT 
 
     Item No.   2.   Right of Way Title Research 
 

CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF PROJECT 
MANAGEMENT 

     Item No.   3.  Added Travel Lanes on SR 5, in LaGrange Co. 
     Item No.   4.  Added Travel Lanes on SR 23, in St. Joseph County 
     Item No.   5.  New Road Project Development for US 31, in Tipton and Howard Counties  
     Item No.   6.  New Road Project Development for US 31, in Marshall and St. Joseph Counties 
     Item No.   7.  New Interchange Project Development for US 35, in Delaware County.  
     Item No.   8.  Added Travel lanes for US 36, in Madison County 
     Item No.   9.  Added Travel Lanes on SR 39 in Morgan County 
     Item No. 10.  Added Travel Lanes on SR 135, from CR 700 N to SR 144, in Johnson County 
     Item No. 11. Added Travel Lanes on US 421, in LaPorte County 
     Item No. 12. Interchange Modification at I-465 and SR 37 (South Jct.), in Marion Co. 
     Item No. 13. New Road Development Project for SR 641, Phase IV, in Vigo County. 
 
CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF REAL 
ESTATE 
 
    Item No. 14. Utility and Railroad Coordination Services 
 
CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
STRUCTURAL SERVICES 
 
    Item No. 15. Open End Shop Plan Review 
 
CENTRAL OFFICE – DIVISION OF LOCAL PROGRAMS, RAIL OFFICE 
 
    Item No. 16. Indiana Rail Plan 
 

 CENTRAL OFFICE – DIVISION OF LOCAL PROGRAMS, OFFICE OF TRANSIT 
 
   Item No. 17. Rural Transit Assistance program (RTAP) 
   Item No. 18. Statewide Coordination Plan for Human-Service and Public Transportation 
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Consultant Meetings and Communication Policy 
 
Please note the following policy concerning communication with the Department during the Request 
for Proposals (RFP) announcement and selection process: 
 
 

During the time period between advertisement and the announcement of final consultant 
selections for the RFP Selection Process, the Department will not communicate with 
consultants (or their agents) regarding the status of the selection process, or entertain any 
communications related to marketing, etc.   
 
Permissible communications include project administration activities for authorized 
agreements, scope and negotiation activities for projects selected but not under contract, 
training or related activities and technical or scope of services questions specific to services 
included. 

 
Questions regarding the Letter of Interest (LoI) format or requirements are also 
permissible and are to be directed to Contractsrfp@indot.in.gov  
 

Letter of Interest Submittal Instructions 
 
Firms interested in being considered for selection shall respond by sending one email for each item, along 
with the four (4) required attachments, as noted below.  All responses are to be emailed to 
Contractsrfp@indot.in.gov with each of the attachments listed below.  The subject line for each email 
and the attached file names are to match the following format with no spaces: RFP0612-[Firm Name or 
Nickname]-Item-#. 
 
Required Attachments: 

• one (1) Letter of Interest (LoI) in pdf (preferred) or tif format, named in the same format as 
identified above for the subject line with “-LOI” added to the end, and  

 Sample file name: RFP0612-myconsultingfirmornickname-item-14-LOI 
• one (1) signed Affirmative Action Certification and associated required documents, for all items 

with DBE or MBE/WBE goals, in pdf (preferred) or tif format, named in the same format as 
identified above with “-AAC” added to the end, and 

• one (1) completed Current and Completed Projects form in pdf(preferred) or tif format,  named in 
the same format as identified above with “-CCP” added to the end and 

• one (1) completed Active and Pending Contract Balances form in pdf(preferred) or Excel (.xls) 
format, named in the same format as identified above for the subject line with “-APB” added to 
the end.  This form, when completed, will be the same for every item submitted.  The CCP form 
above may vary from item to item depending on type of services required for the item. 

 
NOTE: The Affirmative Action Certification, Current and Completed Projects form and Active and 
Pending Contract Balances forms required are available on the Department’s Website .  
 
All Letters of Interest must be received no later than “Response Due Date and Time”, as shown in 
the RFP header on page 1, in order to be considered for selection.  A reply confirmation of receipt 
will be returned for each email submitted.  When completed, selections will be announced through 
the Department’s Website . 

 
 
 

mailto:Contractsrfp@indot.in.gov
mailto:Contractsrfp@indot.in.gov
http://www.in.gov/dot/business/consultants/index.html
http://www.in.gov/dot/business/consultants/index.html
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Selection Procedures 
 

The Department will directly select consultants for each of the items listed above and further described 
herein, based on a Letter of Interest (LoI) and other required documents.  The requirements for the LoI 
and the Consultant Selection Rating Form (Exhibit A below) that will be used by INDOT to evaluate and 
score the submittals are shown below.   
 
To be eligible for selection consideration, prime consultants and sub-consultants must be prequalified.  
Prequalification requirements and the list of Prequalified Consultants and their approved categories may 
be found at the Department’s Website.  A prime consultant need not be prequalified itself for each 
discipline listed in the prequalification requirements paragraph below provided that at least one 
subconsultant be prequalified in each discipline and provided further that the LoI and the contract 
procured hereunder shall only contemplate or permit an entity to perform work for which it has been 
prequalified. 
 
Requirements for Letters of Interest  
 
A. General Instructions for Preparing and Submitting a Letter of Interest 
 

1. Provide the information requested in the LoI Content (Item B below), in the same order 
listed, signed by an officer of the firm.  Scanned signed documents or electronically 
applied signatures are both acceptable. Do not send additional forms, resumes, brochures, 
or other material unless otherwise noted in the item description. 

 
2. LoIs shall be limited to a total of twelve (12) 8½” x 11” pages.  Ten (10) pages for 

Identification and Qualifications and two (2) pages for the combined Key Staff and 
Project Approach, unless otherwise noted in the Project Description.  The Affirmative 
Action Certification, Current and Completed Projects form and Active and Pending 
Contract Balances form do not count toward the total.  

 
3. LoIs must be received no later than “Response Due Date and Time”, as shown in the  
 RFP header on page 1.   Responses received after this deadline will not be considered.  

Submittals will have to include all required attachments to be considered for selection. 
 
B. Letter of Interest Content 
 
 Identification and Qualifications 
 

1. Provide the firm name, address of the responsible office from which the work will be 
performed and the name and email address of the contact person authorized to negotiate 
for the associated work. 

 
2. List all proposed subconsultants, DBE/MBE/WBE status, and the percentage of work to 

be performed by the prime consultant and each subconsultant.  (See Affirmative Action 
Certification below.)  A listing of certified DBEs eligible to be considered for selection as 
prime consultants or sub-consultants for this RFP can be found at the “Prequalified 
Consultants” link available from the Department’s Website . 
 

3. Remaining space within the ten (10) pages, Section A.1 may be utilized to provide personnel 
resumes, additional information concerning qualifications, etc. 

 

http://www.in.gov/dot/business/consultants/index.html
http://www.in.gov/dot/business/consultants/index.html
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 Key Staff and Project Approach 
 
 1. List the Project Manager and other key staff members, including key subconsultant staff 

and include the percent dedication for each.  (The percent requirement is not 
applicable to open-end contracts.)  Include project engineers for important disciplines 
and staff members that will be responsible for the work. 

 
Address the experience of the key staff members on similar projects, and the staff 
qualifications relative to the required item qualifications. 

 
2. Describe the capacity of your staff and their ability to perform the work in a timely 

manner relative to present workload and the availability of the assigned staff. 
 
 3. Provide a description of your Project Approach or of your approach to the advertised 

services.  For project specific items confirm that the firm has visited the project site.  For 
all items address your firm’s technical approach, understanding of the project or services, 
cost containment practices, innovative ideas and any other relevant information 
concerning your firm’s qualifications for the project. 

 
Requirements for Affirmative Action Certification 
 
A completed Affirmative Action Certification form is required for all items that identify a DBE or 
MBE/WBE goal. The consultant must identify the DBE firms or MBE/WBE firms (whichever applies) 
with which it intends to subcontract, include the contract participation percentage of each DBE or 
MBE/WBE (whichever applies), and list what the DBE or MBE/WBE (whichever applies) will be 
subcontracted to perform on the Affirmative Action Certification Form.  Copies of DBE or MBE/WBE 
certifications, as issued by INDOT or IDOA, for each firm listed are to be included as additional 
pages after the form.  If  the consultant does not meet the DBE or MBE/WBE  goal (whichever applies), 
the consultant must provide documentation in additional pages after the form that evidences that it made 
good faith efforts to achieve the DBE  or MBE/WBE goal (whichever applies).  Please review the DBE 
program and/or MBE/WBE program as applicable based on any goals set and complete the DBE 
Affirmative Act Certification Form or the MBE/WBE Affirmative Action Certification Form as 
applicable.  What constitutes good faith efforts is explained in detail within the DBE or MBE/WBE  
program information referred to above. If no goal is set then no Affirmative Action Certification Form is 
required.  INDOT’s DBE/MBE/WBE Program Information is available at Department’s Website. 
 
A listing of certified DBEs eligible to be considered for selection as prime consultants or sub-consultants 
for this RFP can be found at the “Prequalified Consultants” link available from the Department’s 
Website 
 
DBE/MBE/WBE subcontracting goals apply to all prime submitting consultants, regardless of the 
prime’s status of DBE/MBE/WBE. 
 

  
 
 
 
 
 
 

http://www.in.gov/dot/div/contract/pubs/dbe_program.pdf
http://www.in.gov/dot/div/contract/pubs/dbe_program.pdf
http://www.in.gov/dot/div/contract/pubs/mbe_program.pdf
http://www.in.gov/dot/div/contract/forms/dbe_cert.pdf
http://www.in.gov/dot/div/contract/forms/dbe_cert.pdf
http://www.in.gov/dot/div/contract/forms/mbe_cert.pdf
http://www.in.gov/dot/business/consultants/index.html
http://www.in.gov/dot/business/consultants/index.html
http://www.in.gov/dot/business/consultants/index.html
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Exhibit A, this form will be used by INDOT to evaluate and score the submitted LoI’s. 

 

Category Scoring Criteria Scale Score Weight Weighted 
Score

Outstanding Agreement Disputes.
No outstanding unresolved agreement disputes > 3 mos. old. 0

Outstanding unresolved agreement disputes more than 3 mos. old. -3
Historical Performance.

Timeliness score from performance database. 15
Quality/Budget score on similar work from performance database. 15

Quality/Budget score on all INDOT work from performance database. 10
Evaluation of the team's personnel and equipment to perform the project on time.

Availability of more than adequate capacity that results in added value to INDOT. 1
Adequate capacity to meet the schedule. 0

Insufficient available capacity to meet the schedule. -3
Technical expertise: Unique Resources & Equipment that yield a relevant added 
value or efficiency to the deliverable.

Demonstrated outstanding expertise and resources identified 
 for req'd services for value added benefit. 2

Demonstrated high level of  expertise and resources identified 
 for req'd services for value added benefit. 1

Expertise and resources at appropriate level. 0
Insufficient expertise and/or resources. -3

Rating of predicted ability to manage the project,  based on: experience in size,
complexity, type, subs, documentation skills.

Demonstrated outstanding experience in similar type and complexity. 2
Demonstrated high level of experience in similar type and complexity. 1

Experience in similar type and complexity shown in resume'. 0
Experience in different type or lower complexity. -1

Insufficient experience. -3
Historical Performance of Firm's Project Management from database. 5 0

Understanding and Innovation that gives INDOT cost and/or time savings.
High level of understanding and viable inovative ideas proposed. 2

High level of understanding of the project. 1
Basic understanding of the project. 0

Lack of project understanding. -3
Location of assigned staff office relative to project.

Within 50 mi. 1
51 to 150 mi. 0

151 to 500 mi. -1
Greater than 500 mi. -2

For 100% state funded agreements, non-Indiana firms. -3
Weighted Total 0

Title:

Disputes
20 0

10 0

15 0

5 0

0

Selection Rating for RFP- No.                , Item No. ___

The scores assigned above represent my best judgement of the consultant's abilities for the rating categories. Signed:

Approach to 
Project

Past 
Performance

Location

Project Manager

Capacity of 
Team to do 
Work

Consultant Name:                                                 Services Description:

Team's 
Demonstrated 
Qualifications

20

Date:

5 0

For categories that are not relevant to the particular agreement being evaluated leave the category score as N/A.  This 
is to be as documented in the RFP.
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Consultant Selection Rating Form Notes Specific to Use on this RFP 
 
1. Historical performance ratings will not be directly inputted from the database for this particular 

advertisement due to the fact that the current data is not directly compatible with new process.  
This applies to the Past Performance category and to the historical performance part of the Project 
Manager category.  Instead, ratings will be assigned between 2 and -3 based on review of 
available performance data, the professional experience of the individuals doing the scoring and 
based on feedback available from any known references.  When there is insufficient information 
available or when the information available indicates “at standard” performance a neutral rating 
of “0” will be assigned. 

 
2. Location ratings will be assigned based on the location of the indicated responsible consultant 

office relative to the center of the project or, for non-site specific contracts, the center of the 
geographical area of the region for which the services are applicable.

 
 
*  Summary of Revisions 
 
09-19-06: “Questions and “Answers” have been posted on the web.  
  www.in.gov/dot/div/legal/rfp/advertised_rfps.htm 
09-19-06:  Item 15: Revised prequalification requirements.  (3.2 is not required for this item) 
09-22-06:  Item 5:   Note additional requirements under “Work Description”. 

         Additional prequalification categories have been added. 
09-22-06:  Item 6:   Note additional requirements under “Work Description.”  
09-22-06:  Item 10: Revised prequalification requirements.  (5.12 – Karst Studies is not required for this item) 
09-22-06:  Page 4:   Note the changes the to the Key Staff and Project Approach  (first paragraph) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.in.gov/dot/div/legal/rfp/advertised_rfps.htm
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FT. WAYNE  DISTRICT 
 
Item No. 1.        Right of Way Engineering Services 
 
Work Description:     Selected consulting firms to perform Right Of Way Engineering services on an as-
needed  
       basis that may include any or all of the following services: Abstracting, Right Of Way  
       Engineering,  and Staking. 
 
Maximum Agreement Amount: Two (2) contracts @ $800,000.00 each 
 
Contract Type:  Negotiated Labor Rate 
 
Funding:    Federal funding involved 
 
Term of Contract: Two year contract, with INDOT’s option to renew for two (2) additional years  

upon the same terms. 
      
DBE Goal:  None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 

 
11.1 Right of Way Plan Development 
12.2 Right of Way Title Research 
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LAPORTE  DISTRICT 
 
Item No. 2. Right of Way Title Research 
 
Work Description: The selected consultants will perform title research for highway right of way on 

an as needed basis. 
 
Maximum Agreement Amount: Two (2) contracts @ $150,000.00 each 
 
Contract Type:  Unit Prices 
 
Funding:    Federal funding involved 
 
Term of Contract: Two year contract 
      
DBE Goal:  None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
12.2 Right of Way Title Research 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF PROJECT 
MANAGEMENT 
 
Item No. 3. Added Travel Lanes on SR 5, from US 20 to CR 345N (2.43 miles) in  

LaGrange Co. 
 
Work Description:   The work includes the development of Contract documents for added auxiliary 

       lanes, TWLTL, preparation of the Environmental Services, Design Plans,  
       Real Estate  Services, Right-of-way acquisition, and Topo survey data collection.  

The  
       majority of the project is within the corporate limits of Shipshewana.  
  

Estimated Construction Cost: $4,993,102.00 
 
Contract Type: Cost plus Fixed Fee 
 
Funding:   Federal funding involved 
 
DBE Goal: 5% 
 
Existing Studies:  Existing studies are available on CD, in INDOT’s Central Office, 

Division of Contract Administration, Room N855.  Please call  
(317) 232-5070 for information about obtaining a copy. 

 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environnemental Document Preparation – EA; 6.1 Topographic Survey Data Collection;   
8.2 Experience in Complex Road Design;   
10.1 Traffic Signal Design;  11.1 Right of Way Plan Development;   
12.1 Project Management for Right-of-way Acquisition Services; 12.2 Title Research;  
12.3 Value Analysis;  12.4 Appraisal;  12.5 Appraisal Review;  12.6 Negotiation;  12.8 Relocation 
 
Additional Qualifications: Subsurface utility engineering services (SUE) and Utility Coordination. 
 
Deliverables:     Date:        

      
1.  Plans 30% Complete    02-14-2008 
2.  Plans 60% Complete    08-15-2008 
3.  Environmental Document Approved  02-15-2009 
4.  Plans 90% Complete    07-15-2010 
5.  Tracings Submittal    10-15-2010 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF PROJECT 
MANAGEMENT 
 
Item No. 4. Added Travel Lanes on SR 23, from 0.5 miles north of SR 331 (Brick  

Road) to 2.7 miles north of SR 331 through Granger, in St. Joseph County  
 
Work Description: The existing route is currently a 2-lane facility that will be widened to a 5- lane 

section (4 travel lanes and TWLTL) with curb and gutter.  A railroad crossing 
improvement on SR 23 is also included with in the project limits, along with six 
intersections and a signal modification. The work also includes the development 
of feasible alternatives selection report. 

 
Estimated Construction Cost: $16,602,064.00 
 
Contract Type: Cost plus Fixed Fee 
 
Funding:   Federal Funding involved 
 
DBE Goal: 7% 
 
Existing Studies:  Existing studies are available on CD, in INDOT’s Central Office, 

Division of Contract Administration, Room N855.  Please call  
(317) 232-5070 for information about obtaining a copy. 

 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
2.1 Traffic Data Collection;  2.2 Traffic forecasting;  3.2 Complex or Major Analysis;   
4.2 Complex or Major Analysis;  5.1 Environmental document Preparation – EA/EIS; 
5.3 Environmental Document Preparation – Section 4(f);  5.4 Ecological Surveys; 
5.5 Wetland Mitigation;  5.6 Waterway permits;  5.7 Air Quality Analysis; 
5.8 Noise Analysis and Abatement Design;  5.9 Archaeological Investigations; 
5.10 Historical/Architectural Investigations;   
5.11 ESA Screening, Phase I and Phase II, Remedial Design;   
6.1 Topographic Survey Data Collection;  8.1 Non-Complex Roadway Design;   
10.1 Traffic Signal Design;  11.1 Right of Way Plan Development;   
12.1 Project Management for Acquisition services;  12.2 Title Research;  12.3 Value Analysis; 
12.4 Appraisal;  12.5 Appraisal Review;  12.6 Negotiation; 
12.8 Relocation 
 
Additional Qualifications: Utility Coordination; Subsurface utility engineering services; Thorough 
understanding of Project Development Process. 
 
Deliverables – Des 0500119 Date:  Deliverables – Des 0401386   Date: 
 
1. Preliminary Field Check 05-15-2007 Complete Feasible Alt. Selection Rpt  10-15-2007 
2. Final Right-of-Way    02-15-2008 Complete Survey   03-15-2008 
3. Final Environmental    02-15-2008 Preliminary Field Check   08-15-
2008  
4. Final Design Summary 03-15-2008 Final Right of Way   01-15-2009 
5. Final Field Check    07-29-2008 Final Design Summary   01-15-2009  
6. Ready for Contracts          12-15-2008 Final Field Check   04-15-2010  
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     Ready for Contracts   09-15-2010 
CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF PROJECT 
MANAGEMENT 
 
Item No. 5. New Road Project Development for US 31 Kokomo By-Pass in Tipton  

and Howard Counties 
 
Work Description: This project will include new road, bridge and interchange construction  

beginning in FY 2010 through 2015, with different sections being let in each  
of the scheduled fiscal years. The work includes the development of a Project 
Financial Plan as addressed in FHWA guidance located at 
http://www.fhwa.dot.gov/programadmin/mega/120805.cfm , development of 
contract documents, the preparation of design plans, real estate services, right-of-
way acquisition and utility coordination. 

 
*  When submitting a LoI for this item, five (5) pages for the combined  
       Key Staff and Project Approach is permissible, instead of the standard    
       two (2) pages. 

 
 
Estimated Construction Cost: $344,537,446.00 
 
Funding:  Federal funding involved 
 
Contract Type:  Cost plus Fixed Fee 
 
Existing Studies: Existing information is available on the web at www.US31Kokomo.com  
 
DBE Goal:                     10% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.5 Wetland Mitigation;  5.6 Waterway Permits;  5.9 Archaeological Investigations;   
5.11 ESA Screening, Phase I and Phase II, Remedial Design; 
8.2 Complex Roadway Design;  9.2 Level 2 Bridge Design;  10.1 Traffic Signal Design;   
10.4 Lighting Design;  11.1 Right of Way Plan Development;   
12.1 Project Management for Acquisition services;  12.2 Title Research;  12.3 Value Analysis;   
12.4 Appraisal;  12.5 Appraisal Review;  12.6 Negotiation;  12.8 Relocation;   
 
Additional Qualifications: Utility Coordination; Subsurface utility engineering services; Thorough 
understanding of Project Development Process. 
 
Deliverables:  See the “Work Description” above. 

http://www.fhwa.dot.gov/programadmin/mega/120805.cfm
http://www.us31kokomo.com/
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF PROJECT 
MANAGEMENT 
 
Item No. 6. New Road Project Development for US 31, from US 30 to US 20   

(Plymouth to South Bend), in Marshall and St. Joseph Counties 
 
Work Description: This project will include new road construction beginning in FY 2009  

through 2013, with different sections being let in each of the scheduled  
fiscal years.  The work includes the development of a Project Financial  
Plan as addressed in FHWA guidance located at 
http://www.fhwa.dot.gov/programadmin/mega/120805.cfm , development  
of a Project Management Plan as addressed in FHWA guidance located at 
http://www.fhwa.dot.gov/programadmin/mega/megaiii.htm , development of 
contract documents, the preparation of the Design Plans, Permitting, Real Estate 
Services, and Right of Way acquisition. 

 
*  When submitting a LoI for this item, five (5) pages for the combined  
       Key Staff and Project Approach is permissible, instead of the standard    
       two (2) pages. 

 
 
Estimated Construction Cost: $418,383,121.00 
 
Contract Type:  Cost plus Fixed Fee 
 
Funding:  Federal funding involved 
 
Existing Studies: Existing information is available on the web at  www.US31study.org  
                                       Additional information is available on CD, in INDOT’s Central Office,  

Division of Contract Administration, Room N855.  Please call  
(317) 232-5070 for information about obtaining a copy. 

 
DBE Goal:                     10% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.4 Ecological Surveys;  5.5 Wetland Mitigation;  5.6 Waterway permits;   
5.8 Noise Analysis and Abatement Design;  5.9 Archaeological Investigations;   
8.2 Complex Roadway Design;  9.2 Level 2 Bridge Design;  10.1 Traffic Signal Design;   
10.2 Traffic Signal system Design;  10.3 Complex Roadway Sign Design; 
10.4 Lighting Design;  11.1 Right of Way Plan Development;   
12.1 Project Management for Acquisition services;  12.2 Title Research;   
12.3 Value Analysis;  12.4 Appraisal;  12.5 Appraisal Review;  12.6 Negotiation;   
12.8 Relocation 
 
Additional Qualifications: Utility Coordination; Subsurface Utility engineering (SUE) Services; 
Thorough understanding of Project Development Process. 
 
Deliverables:  See the “Work Description” above. 
 

http://www.fhwa.dot.gov/programadmin/mega/120805.cfm
http://www.fhwa.dot.gov/programadmin/mega/megaiii.htm
http://www.us31study.org/
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF PROJECT 
MANAGEMENT 
 
Item No. 7. New Interchange Project Development for US 35 at McGalliard Road, Delaware  

County.  
 
Work Description: Work includes development of a new interchange.  The project limits are from 

1.4 miles north of SR 32 to 2.4 miles north of SR 32. 
 
Estimated Construction Cost: $22,432,777 .00 
 
Contract Type:  Cost plus Fixed Fee 
 
Funding:  Federal funding involved. 
 
DBE Goal:                      7% 
 
Existing Studies: Existing studies are available on CD, in INDOT’s Central Office,  

Division of Contract Administration, Room N855.  Please call  
(317) 232-5070 for information about obtaining a copy. 

 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental document Preparation – EA/EIS;  5.2 Environmental Document Preparation – CE;   
5.3 Environmental Document Preparation – Section 4(f);  5.4 Ecological Surveys;   
5.5 Wetland Mitigation;  5.6 Waterway permits;  5.7 Air Quality Analysis;   
5.8 Noise Analysis and Abatement Design;  5.9 Archaeological Investigations;   
5.10 Historical/Architectural Investigations;  5.11 ESA Screening, Phase I and Phase II, Remedial 
Design;  6.1 Topographic Survey Data Collection;  8.2 Complex Roadway Design;   
9.2 Level 2 Bridge Design;  10.1 Traffic Signal Design;  10.4 Lighting Design; 
11.1 Right of Way Plan Development;  12.1 Project Management for Acquisition services; 
12.2 Title Research;  12.3 Value Analysis;  12.4 Appraisal;  12.5 Appraisal Review;   
12.6 Negotiation;  12.8 Relocation;   
 
Additional Qualifications: Utility Coordination; Subsurface Utility Engineering services;  Thorough 
understanding of Project Development Process. 
 
Deliverables:     Date:        

      
1.  Complete survey    03-15-2007 
2.  Preliminary Field Check   09-15-2007 
3.  Final Right of Way    09-15-2008 
4.  Final Environmental    09-15-2008 
5.  Final Design Summary   10-15-2008 
6.  Final Field Check    03-15-2009 
7.  Ready for Contracts    09-15-2009 
 



14 of 26 

CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF PROJECT 
MANAGEMENT 
 
Item No. 8. Added Travel lanes for US 36, from south of Junction with SR 9 to Fall  

Creek (2.1 mi. North of the south Junction with SR 9), in Madison County 
 
Work Description: Consultant to deliver project development services and contract  

documents, including Environmental Document preparation, Survey, Road  
and Bridge Design, Right of Way Services, Permitting, and Utility  
Coordination, for project delivery beginning the fall of 2012.   

 
Estimated Construction Cost: $12,273,669.00 
 
Contract Type:  Cost plus Fixed Fee 
 
Funding:  Federal funding involved 
 
DBE Goal: 5% 
 
Existing Studies: No additional is information available at this time.  If information becomes 

available, it will be posted on the web and a ListServ notification sent. 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental document Preparation – EA/EIS;  5.2 Environmental Document Preparation – CE;   
5.4 Ecological Surveys;  5.10 Historical/Architectural Investigations; 
8.2 Complex Roadway Design;  9.1 Level 1 Bridge Design;  9.2 Level 2 Bridge Design;   
10.2 Traffic Signal system Design;  11.1 Right of Way Plan Development; 
12.1 Project Management for Acquisition services;  12.2 Title Research;  12.3 Value Analysis;   
12.4 Appraisal;  12.5 Appraisal Review;  12.6 Negotiation;  12.8 Relocation;   
 
Additional Qualifications: Utility Coordination; Subsurface utility engineering services; Thorough 
understanding of Project Development Process. 
 
Deliverables:    Date:      
 
1. Final Plans    03-01-2012 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF PROJECT 
MANAGEMENT 
 
Item No. 9. Added Travel Lanes on SR 39 in Morgan County 
 
Work Description: The proposed project will begin near the intersection of SR 39 and SR 37. 

Alternate alignments for SR 39 will be investigated which will proceed north 
from the intersection of SR 39 and SR 37 and tie back into the existing alignment 
approximately one half mile south of the SR 39 and SR 67 intersection. The 
entire project length is estimated to be two and one half miles. The existing 
bridge over the White River will be widened and rehabilitated to accommodate 
four lanes. The alternate alignment will be a two lane rural section.  

             
Estimated Construction Cost:  $20,500,000.00 
 
Contract Type:  Cost-Plus fixed Fee 
 
Funding:    Federal funding involved 
 
DBE Goal:  7% 
 
Existing Studies: No additional information is available. 
 
Required Qualifications:   
 
3.1 Routine and Minor analysis;  5.1 Environmental document Preparation – EA/EIS;   
5.4 Ecological Surveys;  5.5 Wetland Mitigation;  5.6 Waterway permits;   
5.9 Archaeological Investigations;  6.1 Topographic Survey Data Collection;   
8.1 Non-Complex Roadway Design;  9.2 Level 2 Bridge Design;   
10.1 Traffic Signal Design;  11.1 Right of Way Plan Development;   
12.1 Project Management for Acquisition services;  12.2 Title Research;  12.3 Value Analysis;   
12.4 Appraisal;  12.5 Appraisal Review;  12.6 Negotiation; 
 
Additional Qualifications: Utility Coordination; Subsurface utility engineering services; Thorough 
understanding of Project Development Process. 
 
Deliverables:       Date:      
 
1. Environmental Approval Bridge and Approach  02-15-2008 
2. Environmental Approval of Alternate Alignment  12-15-2008 
3. Final Right of Way Plans for Bridge    02-15-2008 
4. Bridge widening Ready for Contracts    05-15-2010 
5. Alternate Alignment Ready for Contracts   02-15-2012    
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF PROJECT 
MANAGEMENT 
 
Item No. 10. Added Travel Lanes on SR 135, from CR 700 N to SR 144, in Johnson County 
 
Work Description:      Consultant to provide contract documents, Environmental Services, Roadway 

and Bridge Design, Mitigation Plans, Right of Way Services, Permitting, and 
Utility Coordination.   

 
Estimated Construction Cost: $24,934,928.00 
 
Contract Type:  Cost-Plus Fixed fee 
 
Funding:  Federal funding involved 
 
DBE Goal:  7% 
 
Existing Studies: No additional information is available. 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental document Preparation – EA/EIS;  5.2 Environmental Document Preparation – CE;  5.3 
Environmental Document Preparation – Section 4(f);  5.4 Ecological Surveys;   
5.5 Wetland Mitigation;  5.6 Waterway permits;  5.7 Air Quality Analysis;   
5.8 Noise Analysis and Abatement Design;  5.9 Archaeological Investigations;   
5.10 Historical/Architectural Investigations;  5.11 ESA Screening, Phase I and Phase II, Remedial 
Design; 6.1 Topographic Survey Data Collection;   
8.2 Complex Roadway Design;  9.2 Level 2 Bridge Design;  10.1 Traffic Signal Design;   
10.2 Traffic Signal system Design;  10.3 Complex Roadway Sign Design;  10.4 Lighting Design;  
11.1 Right of Way Plan Development;  12.1 Project Management for Acquisition services;   
12.2 Title Research;  12.3 Value Analysis;  12.4 Appraisal;  12.5 Appraisal Review;   
12.6 Negotiation;  12.8 Relocation; 
 
Additional Qualifications:  Consultant will coordinate with the Project Manager to deliver this project 
early. 
 
Deliverables:      Date: 
 
1. 30% Plans (Preliminary Field Check)   07-01-2008 
3. 60% Plans (Design Approval)   07-01-2009 
4. Approved NEPA document   07-01-2009 
5. Right of Way Clear    05-01-2011 
6. 90% Plans     05-01-2011 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF PROJECT 
MANAGEMENT 
 
Item No. 11. Added Travel Lanes on US 421, from the south junction of SR 2 to north junction of  

SR 2, in LaPorte County 
 
Work Description: The existing route is currently a two-lane facility that will be widened to a 5-lane 

section (4 travel lanes and TWLTL) with curb and gutter.   
 
Estimated Construction Cost: $7,115,773.00 
 
Contract Type:  Cost-Plus Fixed Fee 
 
Funding:  Federal funding involved 
 
DBE Goal:  5% 
 
Existing Studies: Existing studies are available on CD, in INDOT’s Central Office,  

Division of Contract Administration, Room N855.  Please call  
(317) 232-5070 for information about obtaining a copy. 

 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental document Preparation – EA/EIS;  5.2 Environmental Document Preparation – CE;   
5.3 Environmental Document Preparation – Section 4(f);  5.4 Ecological Surveys;   
5.5 Wetland Mitigation;  5.6 Waterway permits;  5.7 Air Quality Analysis;   
5.8 Noise Analysis and Abatement Design;  5.9 Archaeological Investigations;   
5.10 Historical/Architectural Investigations;   
5.11 ESA Screening, Phase I and Phase II, Remedial Design;   
6.1 Topographic Survey Data Collection;  8.1 Non-Complex Roadway Design;   
10.1 Traffic Signal Design;  11.1 Right of Way Plan Development;   
12.1 Project Management for Acquisition services;  12.2 Title Research;  12.3 Value Analysis;   
12.4 Appraisal;  12.5 Appraisal Review;  12.6 Negotiation;  12.8 Relocation;   
 
Additional Qualifications:   Experience in Utility Coordination;  Experience in Subsurface Utility 
Engineering Services;  Thorough understanding of Project Development Process. 

 
Deliverables:       Date: 
 
1. Complete Survey     03-15-2007  
2. Preliminary Field Check     09-15-2007 
3. Final Right of Way     09-15-2008 
4. Final Environmental     09-15-2008 
5. Final Design Summary    10-15-2008 
6. Final Field Check     03-15-2009 
7. Ready for Contracts     09-15-2009 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF PROJECT 
MANAGEMENT 
 
Item No. 12. Interchange Modification at I-465 and SR 37 (South Jct.), in Marion Co. 
 
Work Description: The work includes the development of Contract documents, preparation of the 

Environmental Services, Design Plans, and Utility Coordination.  No additional 
right-of-way will be acquired. 

 
Estimated Construction Cost: $7,768,254.00  
 
Contract Type:  Cost-Plus fixed Fee 
 
Funding:  Federal funding involved 
 
DBE Goal:  5% 
 
Existing Studies: Existing studies are available on CD, in INDOT’s Central Office,  

Division of Contract Administration, Room N855.  Please call  
(317) 232-5070 for information about obtaining a copy. 
 

Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.2 Environmental Document Preparation – CE 
6.1 Topographic Survey Data Collection 
8.2 Complex Roadway Design 
10.1 Traffic Signal Design 
 
Additional Qualifications:   Experience in Utility Coordination;  Experience in Subsurface Utility  
Engineering Services;  Thorough understanding of Project Development Process. 

 
Deliverables:       Date: 
 
1. Plans 30% Complete     10-15-2007 
2. Plans 60% Complete     04-15-2008 
3. Environmental Document Approved   06-15-2008 
4. Plans 90% Complete     08-15-2009 
5. Tracings Submittal     11-01-2009 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF PROJECT 
MANAGEMENT 
 
Item No. 13. New Road Development Project for SR 641, Phase IV, in Vigo County. 
 
Work Description: The work includes new road construction from a point East of Riley Rd to 

Margaret Ave, including an interchange with I-70.  Consultant to develop project 
development documents and services to include Roadway and Bridge Design, 
Mitigation Plans, Right of Way Services, Survey, Permitting, and Utility 
Coordination.   

 
Estimated Construction Cost: $54,230,533.00 
 
Contract Type:  Cost-Plus fixed Fee 
 
Funding:  Federal funding involved 
 
DBE Goal:  7% 
 
Existing Studies: Existing studies are available on CD, in INDOT’s Central Office,  

Division of Contract Administration, Room N855.  Please call  
(317) 232-5070 for information about obtaining a copy. 

 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.2 Environmental Document Preparation – CE;  5.6 Waterway permits;   
8.2 Complex Roadway Design;  9.2 Level 2 Bridge Design;  10.1 Traffic Signal Design;   
10.2 Traffic Signal system Design;  10.3 Complex Roadway Sign Design;  10.4 Lighting Design;   
11.1 Right of Way Plan Development;  12.1 Project Management for Acquisition services;   
12.2 Title Research;  12.3 Value Analysis;  12.4 Appraisal;  12.5 Appraisal Review;   
12.6 Negotiation;  12.8 Relocation;   
 
Additional Qualifications:   Consultant to work with Design consultant of Phase III.  Consultant to  
coordinate with the project Manager for early project delivery. 

 
Deliverables:       Date: 
 
1. Plans 30% Complete (Preliminary Field Check ) 07-01-2008 
2. Plans 60% Complete (Design Approval)  07-01-2009 
3. Right of Way Clear     05-01-2011 
4. Plans 90% Complete     05-01-2011 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF REAL 
ESTATE SERVICES 
 
Item No. 14. Utility and Railroad Coordination Services 
 
Work Description: Three consultants will be selected to perform utility and railroad coordination 

activities as directed by Division of Production Management (Central Office),  
in accordance with INDOT manuals (Chapter 10 and 11 of Design Manual) and 
utility/railroad coordination procedures.  Projects will be assigned on an as-
needed basis and will be for projects throughout the state of Indiana. 

 
Maximum Agreement Amount: Three (3) contracts @ $600,000.00 each 
 
Contract Type:  Negotiated Hourly Rate 
 
Funding:  Federal funding involved 
 
DBE Goal:  None 
 
Term of Contract: Two year contract, option to renew one time for both time and money 
      
Approximate No. of assignments:  20-25 projects to Ready for Contracts, per year 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

General Prequalification. 
 
Additional Qualifications:   Experience in Utility and/or Railroad Coordination following INDOT 
procedures. 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
STRUCTURAL SERVICES 
 
Item No. 15. Open End Shop Plan Review 
 
Work Description: Review of shop plans for bridge rehabilitation and replacement projects 
 
Maximum Agreement Amount: One (1) contract @ $250,000.00 
 
Contract Type:  Negotiated Labor Rate 
 
Funding:  Federal funding involved 
 
DBE Goal:  None 
 
Term of Contract: Two years 
 
Approximate No. of Assignments:  One 
      
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
9.1 Level 1 Bridge Design 
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CENTRAL OFFICE – DIVISION OF LOCAL PROGRAMS, RAIL OFFICE 
 
Item No. 16. Indiana Rail Plan 
 
Work Description: The development of the 2007 Indiana State Rail Plan, an examination of the 

national and local freight and passenger rail issues, along with the larger global 
freight transportation issues with recommendations for Indiana. 

 
Contract Type:  Negotiated Labor Rate 
 
No. of Contracts: One (1) contract 
 
Term of Contract: Ten (10) months 
 
Approximate No. of Assignments:  Twelve (12) 
 
Funding:  Federal funding involved. 
      
DBE Goal:  None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

General Prequalifications 
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CENTRAL OFFICE – DIVISION OF LOCAL PROGRAMS, OFFICE OF TRANSIT 
 
Item No. 17. Rural Transit Assistance program (RTAP) 
 
Type of Work:  The development and implementation of the Indiana Rural Transit Assistance 

Program (RTAP) for calendar years 2007 and 2008. The Indiana RTAP provides 
technical assistance, research, and training for rural transit and specialized 
transportation providers in Indiana.  

 
Project Description: The Rural Transit Assistance Program (49 U.S.C. 5311(b)(2)) provides a source  
   of funding to assist in the design and implementation of training and technical  
   assistance projects and other support services tailored to meet the needs of transit 
  
   operators in nonurbanized areas. The Indiana RTAP has been in existence since  
   1990. 
 
 The consultant will be responsible for developing and implementing the Indiana 
 Rural Transit Assistance Program (RTAP) for calendar years 2007 and 2008 with 
 the following program components:  

 Administration  
 submit annual workplans and monthly activity reports; 
 attend monthly INDOT staff meetings;  
 evaluate program effectiveness; 

 General Technical Assistance  
 maintain RTAP website, resource library and 

training/marketing brochures and videos;  
 publish quarterly newsletter;  
 attend local transportation advisory committee meetings;  
 provide assistance to state and federal officials;  
 assist with semi-annual INDOT training workshops, and other 

related meetings and conferences; 
 conduct Section 5310 compliance reviews;  
 review annual grant applications for the Sections 5310 and 

5311 programs;  
 Implementation of Training Curriculum for rural transit and specialized 

transit providers to promote safe and accessible transit, including but not 
limited to:  

 Safety and Security (including emergency preparedness) 
 Master Driver Training 
 Passenger Assistance Techniques 
 Vehicle Preventive Maintenance 
 Building Quality Service  

 Substance Abuse Technical Assistance and Compliance: 
 assist rural transit providers with drug & alcohol program 

requirements,  
 conduct drug & alcohol program compliance reviews,  
 collect specific data for federal reporting requirements, and  
 provide vendor oversight of state-managed Third Party 

Agreement for testing administrators; 
 Rural Transit Provider Compliance Reviews including but not limited to 

the following categories:  
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 Financial/Accounting/Procurement 
 Public Involvement 
 General Compliance and Assurances 
 Title VI, EEO, DBE, and ADA 
 Labor 
 Private Sector Participation 
 Charter and School Bus Services 
 Drug Free Workplace, and Drug and Alcohol Testing  
 Bloodborne Pathogens 

  
Contract Type:  Cost Plus Fixed Fee 
 
DBE Goal:  3% 
 
Funding:  Federal funding involved 
 
Existing Programs:  The RTAP Program (49 U.S.C. 5311(b)(2)) provides funding to assist in the design  

      and implementation of training and technical assistance projects to meet the needs of  
      transit operators in nonurbanized areas. The Indiana RTAP Program has existed since  
      1990; the current website is located at http://www.indianartap.com/.  

 
            The current Field Guide for conducting Section 5311 compliance reviews and  
        Questionnaires used for the Drug and Alcohol compliance reviews can be found  
        on the INDOT Office of Transit’s website located at 
http://www.in.gov/dot/modetrans/   
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
 General Prequalification. 
 
Additional Qualifications: Public transit system operational, managerial, and financial expertise; 

Skills, knowledge, and expertise in Federal and State transportation laws 
and regulations. 

     
             Deliverables:     Date:    

   
1. Annual Work Program (2) January 1 of each year   
2. Monthly Activity Reports (24) First day of each Month 
3. Production of Indiana Dispatch Newsletters (8) First day of each quarter 
4. Production and Maintenance of RTAP Website Ongoing 
5. Conduct 76 Classes annually from the approved  Average of 6.3 Classes per month  
 Training Curriculum (as shown in Work Program  
 And Monthly Activity Reports)  
6. Conduct up to 20 Substance Abuse Compliance  10 due in 2007; 10 due in 2008 
 Reviews (including written documentation of the  
 findings and follow-up technical assistance)  
7. Attend 24 TAC meetings (5311 or 5310) 12 in 2007;  in 2008 
 meetings (as shown in Monthly Activity Reports) 
8. Conduct up to 20 Rural Compliance Reviews  10 due in 2007; 10 due in 2008 

(including written documentation of the findings  
and follow-up technical assistance)  

http://www.indianartap.com/
http://www.in.gov/dot/modetrans/
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CENTRAL OFFICE – DIVISION OF LOCAL PROGRAMS, OFFICE OF TRANSIT 
 
Item No. 18. Statewide Coordination Plan for Human-Service and Public Transportation 
 
Type of Work:  Development and production of a Statewide Coordination Plan for Human-

Service and Public Transportation. Plan development will begin at the local level. 
The Statewide Coordination Plan document will be comprised of all locally-
derived coordination plans developed for counties or regions in Indiana.  

 
Project Description:  The consultant will be responsible for producing locally-derived human-service 
 and public transit Coordination Plans for Indiana’s 74 rural counties. 
 (Metropolitan Planning Organizations (MPO) will produce coordination plans for 
 Indiana’s urban counties). The Coordination Plans should include the following 
 key aspects (as listed in the March 15, 2006, Federal Register Notice – see 
 Existing Products below): 
 

• An assessment of transportation needs for individuals with 
disabilities, older adults, and persons with low-incomes; 

• An inventory of available services that identifies areas of redundant 
service and gaps in service; 

• Strategies to address the identified gaps in service; 
• Identification of coordination actions to eliminate or reduce 

duplication in services and strategies for more efficient utilization of 
resources; and, 

• Prioritization of implementation strategies. 
 
   The final Statewide Coordination Plan document will include all locally-derived 

Coordination Plans for the 74 rural counties (single and multi-county plans), and 
incorporate by reference the MPO-produced Coordination Plan documents, to 
comprise the state in its entirety. The consultant will not be responsible for areas 
outside the 74 rural counties, but should, where appropriate, coordinate rural 
coordination activities with similar MPO activities.  

 
 Background 
 
 The INDOT Office of Transit (six-person staff) works with a total of 58 transit grantees: 37 rural  

systems and 21 urban transit grantees; as well as the 13 metropolitan planning organizations in  
Indiana (see attached map). The Office of Transit manages the FTA Sections 5310 and 5311  
Programs in addition to the Sections 5303/5313 Programs. Transportation coordination is already 

a  
requirement for grantees in the Sections 5311 and 5310 programs.  

 
 To start this renewed coordination project for Indiana, it is anticipated that most rural transit  

systems’ Transit Advisory Committees (TAC’s) will work through the United We Ride,  
Framework for Action for Communities, by the end of 2006. These documents can then be used 

to  
fully develop the locally-derived Coordination Plans. Out of the 74 rural counties, 55 counties  
have some form of public transit service (countywide or city), and 19 counties have no public  
transit available. In these 19 counties, it is anticipated that 5310 TAC’s will be used to start the  
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coordination plans for those counties with no public transit. 
 
 
Contract Type:  Cost Plus Fixed Fee 
 
Funding:  Federal funding involved 
 
DBE Goal:  3% 
 
Existing Reports: Public Transit Annual Reports and State Management Plans for Sections 5311  

and 5310 on website: http://www.in.gov/dot/modetrans/  
 

November 30, 2005, Federal Register Notice (Vol. 70, No. 229) 
 

March 13, 2006, Federal Register Notice (Vol. 71, No. 50) 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
 General Prequalification. 
   
Additional Qualifications:   Public transit system operational, financial, and planning expertise; 

    Human Service Transportation knowledge including the following: 
 Disabled Community  
 Elderly Community 
 Low-Income Persons 
 Medical Community 
 

       Deliverables:              Date:    
   

1. Draft Statewide Coordination Plan   June 1, 2007   
 Must include the following key aspects: 

  
 An assessment of needs for designated populations;  
 An inventory of services; 
 Strategies to address gaps in service; 
 Identification of coordination actions; 
 Prioritization of implementation strategies; 

   
2. Final Statewide Coordination Plan Document  September 30, 2007 
 (100 printed copies, 100 CD-ROM’s)    

 
 

 
 
 
 
 
 

http://www.in.gov/dot/modetrans/
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